Holladay Village CE
Project No. STP-HPP-LC35(157)E

ENGINEERS ESTIMATE

The Engineers Estimate is contained on the first 2 pages with the project total for 2008 on page 2. The project funding is
also outlined at the bottom of page 2. Item 15 of the estimate is for Landscaping and Aesthetics. The items included in
this is shown in detail on page 3 of the estimate, which shows the estimated landscaping and aesthetic costs for the full
project area.

The cost level of the landscaping and aesthetics is only estimated at this time. The details of the exact treatment level is
yet to be determined through Holladay City. The Landscaping and Aesthetics total as shown on page 3 could vary as
these details are developed.

The engineers estimate with the full landscaping and aesthetics is anticipated to exceed the project funding when
including inflation to 2008. Page 4 show a reduced landscaping and aesthetics plan to fit within the funding in 2008.

No cost is included for utility relocation since the relocations do not qualify for reimbursement according to the franchise
agreements with Holladay City. In addition, costs for utility line upgrades or new service lines for anticipated new
development in the Holladay Village area is not included.

MAJOR CONSTRUCTION ITEMS
ITEM UNIT UNIT PRICE QUANTITY TOTAL COST

1IMOBILIZATION (10%) LUMP $526,522 1 $526,522

2|TRAFFIC CONTROL (10%) LUMP $478,657 1 $478,657

3|ROADWAY EXCAVATION CU YD $9 24,757 $222,813

4]OPEN GRADED SURFACE COURSE - 1" Depth TON $43 1,507 $64,780

5]HOT MIX ASPHALT 3/4 IN -5" DEPTH TON $65 7,796 $506,738

6JUNTREATED BASE COURSE 3/4 IN OR 1IN MAX - 9" DEPTH TON $14 20,243 $283,398

7|GRANULAR BORROW - 12" DEPTH TON $10 17,067 $170,668

8|CURB AND GUTTER TYPE B1 LF $17 7,890 $130,974

9|SIDEWALK SF $4 101796 $386,825
10|DRIVEWAY FLARED SF $6 20,556 $118,814
11|BUS PADS (9'X70") EACH $4,000 7 $28,000
12]CONCRETE WATERWAYS BY ANGLED PARKING LF $25 1,400 $35,000
13]CATCH BASIN EACH $4,000 30 $120,000
14|18" PIPE LF $75 1207 $90,525
15|LANDSCAPING, AESTHETICS (See Aesthetics Estimate) LUMP $2,059,475 1 $2,059,475
16| TRAFFIC SIGNALS EACH $120,000 2 $240,000
17|REMOVE CATCH BASIN EACH $320 23 $7,364
18]REMOVE CONCRETE SIDEWALK SY $7 3439 $24,073
19]REMOVE CONCRETE CURB AND GUTTER LF $5 9201 $42,785
20|RECONSTRUCT FIRE HYDRANT EACH $1,500 3 $4,500
21|RECONSTRUCT VALVE BOX EACH $575 17 $9,771
22|RECONSTRUCT METER BOX EACH $1,000 27 $27,000
23|RECONSTRUCT MANHOLE EACH $900 20 $18,000
24|RECONSTRUCT CATCH BASIN EACH $1,200 5 $6,000
25|RECONSTRUCT CLEAN OUT BOX EACH $2,000 5 $10,000
26|RELOCATE WATER METER EACH $1,166 4 $4,664
27|RELOCATE FIRE HYDRANT EACH $4,000 3 $12,000
28|RELOCATE VALVE BOX EACH $600 4 $2,400
29| BUILDING DEMOLITION EACH $20,000 3 $60,000
30|MISCELLANEOUS ITEMS (SIGNING, STRIPING, MISC. REMOVALS) LUMP $100,000 1 $100,000
31 CONSTRUCTION TOTAL $ 5,791,746

UTILITY RELOCATION
ITEM UNIT UNIT PRICE QUANTITY TOTAL COST

32|POWER POLE RELOCATION (DONE BY UTILITY) EACH $0 15 $0
33 Utility relocations non-reimbursable per Holladay city Franchise Agreement UTILITY RELOCATION TOTAL $ -
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Holladay Village CE
Project No. STP-HPP-LC35(157)E

ENGINEERS ESTIMATE

RIGHT-OF-WAY

ITEM UNIT UNIT PRICE QUANTITY TOTAL COST

2361 MURRAY-HOLLADAY RD - STEVEN JONES SQFT $25.00 588 $14,700

4660 2300 EAST - THOMAS BARLOW SQFT $25.00 10445 $261,125

4660 RELOCATION - THOMAS BARLOW EACH $50,000.00 1 $50,000

4638 2300 EAST - SOUTH LLC SQFT $25.00 15488 $387,200

4638 RELOCATION - SOUTH LLC EACH $50,000.00 3 $150,000

4639 HOLLADAY BLVD - NAMDAR SQFT $25.00 4891 $122,275

4625 HOLLADAY BLVD - SLCO SQFT $25.00 2352 $58,800

4615 HOLLADAY BLVD - HOLLADAY PLACE CONDQOS, C OF H SQFT $25.00 1204 $30,100

4634 HOLLADAY BLVD - OLYMPUS CLINIC PROPERTIES SQFT $25.00 1463 $36,575

4644 HOLLADAY BLVD - DDK&D SQFT $25.00 704 $17,600

4646 HOLLADAY BLVD - DDK&D SQFT $25.00 512 $12,800

4690 HOLLADAY BLVD - AUTUMN REALITY SQFT $25.00 539 $13,475

4689 HOLLADAY BLVD - HOLLADAY VILLAGE LIMITED SQFT $25.00 2758 $68,950

2315 MURRAY-HOLLADAY RD - MELBY SQFT $25.00 1800 $45,000

4667 2300 EAST - KASEY ENT. SQFT $25.00 546 $13,650

2330 PHYLDEN AVE - HOLLADAY PROPERTIES SQFT $25.00 1430 $35,750

4751 HOLLADAY BLVD - DUNFIELD SQFT $25.00 3933 $98,325

2272 MURRAY-HOLLADAY RD - OSWALD SQFT $25.00 784 $19,600
TOTAL RIGHT-OF-WAY $ 1,435,925

NON-BID ITEMS
ITEM UNIT UNIT PRICE QUANTITY TOTAL COST

ENVIRONMENTAL & DESIGN ENGINEERING (15%) (Including UDOT) LUMP $868,762 1 $868,762

CONSTRUCTION ENGINEERING (10%) LUMP $579,175 1 $579,175

CONTINGENCY (15%) LUMP | $1,301,341.11 1 $1,301,341
NON-BID ITEMS TOTAL $ 2,749,278

Total Project 2007 $ 9,976,948

REDUCTION IN AESTHETICS PLAN $ (600,000)

Funded Project Total 2007 $ 9,376,948

Funded Project Total 2008 (Inflation = 6%) $ 9,939,565

STP-LC35(157)E $ 2,757,000.00

HPP-LC35(157)E $ 7,190,000.00

Total Project Funding $ 9,947,000.00
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